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F.1  52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998) 

 

This contract incorporates one or more clauses by reference, with the same force and effect as if 

they were given in full text.  Upon request, the Contracting Officer will make their full text 

available. Also, the full text of a clause may be accessed electronically at this address: 

www.acquisition.gov/far/index.html. 

 

a. FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES 

 

52.242-15 STOP-WORK ORDER (AUG 1989) ALT. 1 (APR 1984) 

52.242-17 GOVERNMENT DELAY OF WORK (APR 1984) 

52.247-29 F.O.B. ORIGIN (FEB 2006) 

52.247-30 F.O.B. ORIGIN, CONTRACTOR’S FACILITY (FEB 2006) 

52.247-34 F.O.B. DESTINATION (NOV 1991) 

52.247-48 F.O.B. DESTINATION – EVIDENCE OF SHIPMENT (FEB 1999) 

52.247-55 F.OB. POINT FOR DELIVERY OF GOVERNMENT-FURNISHED 

PROPERTY (JUN 2003) 

52-247-65 F.O.B. ORIGIN, PREPAID FREIGHT—SMALL PACKAGE 

SHIPMENTS (JAN 1991) 

 

b. HOMELAND SECURITY ACQUISITION REGULATION (HSAR) 

3052.217-93 SUBCONTRACTS (USCG) (DEC 2003) 

3052.219-70 SMALL BUSINESS SUBCONTRACTING PLAN REPORTING 

(JUN 2006) 

3052.247-71 F.O.B ORIGIN ONLY (DEC 2003) 

2052.222-70 STRIKES OR PICKETING AFFECTING TIMELY COMPLETION 

OF THE CONTRACT WORK (DEC 2003) 

 

F.2  CLAUSES INCORPORATED BY FULL TEXT 

Liquidated Damages  --  Supplies, Services Or Research And Development (Sep 2000) (FAR 

52.211-11) 

F.3 DEFINITION OF DAYS 

Wherever used, ―days‖ means calendar days.   

When used, "working day" excludes weekends and U.S. Federal holidays 

F.4 PLACE OF DELIVERY - GOVERNMENT FURNISHED 

INFORMATION/PROPERTY 

 Only the information or property listed in Section J, Attachments 9 and 11, in the quantity 

shown, will be furnished by the Government.  All other information or property required for 

performance of this contract shall be furnished by the Contractor.  Such Government Furnished 

Information/Property shall be delivered at or near Contractor's plant under Government bill of 
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lading, free of expense to the Contractor, on board the conveyance selected by the Government.  

When rail delivery is designated by the Government as a mode of transportation and drayage 

from a track to the Contractor's plant is necessary, the Contractor agrees to arrange for the 

prompt unloading of cars, pick-up and delivery of property to Contractor's plant free of expense 

to the Government. 

F.5 EARLY DELIVERY 

a.  The Coast Guard is not obligated and does not intend to accept early delivery of any ship.  

Crew Training and familiarization preclude the Coast Guard from accepting a ship early  

F.6 PERIOD OF PERFORMANCE / DELIVERY SCHEDULE 

a. The Period of Performance (POP) for Phase I of this contract shall be from 

contract award until all Contract Design Review exit criteria are complete, all required 

data is accepted by the Coast Guard and an option for detail design has been exercised.  

During Phase II, ship construction POP is 3 years each or 4 years from the date when the 

corresponding Long Lead Time Material CLIN is exercised, whichever is later.  In option 

periods where two ships are being constructed simultaneously, the second ship shall be 

delivered 180 days after the first ship. 

b. The Government requires delivery to be made according to the following 

schedule: 

SDD = Ship Delivery Date 

DAOE = Days after Option Exercise 

REQUIRED DELIVERY SCHEDULE 

ITEM NAME PERFORMANCE/DELIVERY PERIOD 

0001 Preliminary and Contract Design   The period of performance is from contract 

award until all Contract Design Review exit 

criteria are complete and all required data is 

accepted by the Coast Guard 

 

Data delivery is to the Coast Guard IDE and in 

accordance with the Section J attachment 

entitled ―Preliminary and Contract Design 

Contract Data Requirements List. 

 

         

1601 Detail Design The period of performance for the Detail 

Design is from option exercise until Lead Ship 

delivery and all required data is accepted by the 

Coast Guard. 
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REQUIRED DELIVERY SCHEDULE 

ITEM NAME PERFORMANCE/DELIVERY PERIOD 

  Data delivery is to the Coast Guard IDE and in 

accordance with the Section J attachment 

entitled ―Detail Design Contract Data 

Requirements List‖ 

 

1602 Long Lead Time Material (LLTM) for 

Hull #1 

 

SDD 

Deliver concurrent with lead ship 

                                                                                                                                                      

1701 Construction of Lead Ship - Hull #1 1095 DAOE or 1460 DAOE of LLTM for Hull 

#1, whichever is later  

 

  Data delivery is to the Coast Guard IDE and in 

accordance with the Section J attachment 

entitled ―Construction Data Requirements List‖ 

1702 AEL, GUCL Refer to F.10 

1703 OBRP/SRI/OSI Refer to F.11 

1704 System Stock Refer to F.12 

1705 LLTM for Hull #2 Delivery concurrent with hull #2 

1706 Insurance Spares Refer to F.15 

   

1801 Follow Ship Construction Hull #2 1095 DAOE or 1460 DAOE of LLTM for Hull 

#2, whichever is later  

1801  Data delivery is to the Coast Guard IDE and in 

accordance with the Section J attachment 

entitled ―Construction Contract Data 

Requirements List‖ 

1802 AEL, GUCL Refer to F.10 

1803 OBRP/SRI/OSI Refer to F.11 

1804 System Stock Refer to F.12 

1805 LLTM for Hull #3 Delivery concurrent with Hull #3 

1806 Insurance Spares Refer to F.15 

1807 Training Aids Refer to F.14 

   

1901 Follow Ship Construction Hull #3 1095 DAOE or 1460DAOE of LLTM for Hull 

#3, whichever is later  
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REQUIRED DELIVERY SCHEDULE 

ITEM NAME PERFORMANCE/DELIVERY PERIOD 

1901  Data deliver is to the Coast Guard IDE and in 

accordance with the Section J attachment 

entitled ―Construction Contract Data 

Requirements List‖ 

1902 AEL, GUCL Refer to F.10 

1903 OBRP/SRI/OSI Refer to F.11 

1904 System Stock Refer to F.12 

1905 Warranty for Lead Ship  2 years following acceptance of lead ship 

1906 Display Model Refer to F.16 

1907 LLTM for Hull #4 Deliver concurrent with Hull #4 

1907 LLTM for Hull #5 Deliver concurrent with Hull #5 

1908 Insurance Spares Refer to F.15 

   

2001 Follow Ship Construction Hull #4 1095 DAOE or 1460DAOE of LLTM for Hull 

#1, whichever is later  

2001 Follow Ship Construction Hull #5 1275 DAOE or 1640 DAOE of LLTM for Hull 

#4 and #5, whichever is later  

2001  Data delivery is to the Coast Guard IDE and in 

accordance with the Section J attachment 

entitled ―Construction Contract Data 

Requirements List‖ 

2002 AEL, GUCL Refer to F.10 

2003 OBRP/SRI/OSI Refer to F.11 

2004 System Stock Refer to F.12 

2005 Life Cycle Engineering 1 year 

2006 Warranty for Hull #2 1 Year following acceptance of Hull #2 

2007 ICSS Refer to F.13 

2008 LLTM for Hull #6 Deliver concurrent with Hull #6 

2008 LLTM for Hull #7 Deliver concurrent with Hull #7 

2009 Insurance Spares Refer to F.15 

   

2101 Follow Ship Construction Hull #6 1095 DAOE or 1460 DAOE of LLTM for Hull 

#6, whichever is later  

2101 Follow Ship Construction Hull #7 1277 DAOE or 1642 DAOE of LLTM for Hull 

#7, whichever is later  
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REQUIRED DELIVERY SCHEDULE 

ITEM NAME PERFORMANCE/DELIVERY PERIOD 

2101  Data delivery is to the Coast Guard IDE and in 

accordance with the Section J attachment 

entitled ―Construction Contract Data 

Requirements List‖ 

2102 AEL, GUCL Refer to F.10 

2103 OBRP/SRI/OSI Refer to F.11 

2104 System Stock Refer to F.12 

2105 Life Cycle Engineering 1 year 

2106 Warranty for Hull #3 1 Year following acceptance of Hull #3 

2107 LLTM for Hull #8 Delivery concurrent with Hull #8 

2107 LLTM for Hull #9 Delivery concurrent with Hull #9 

2108 Insurance Spares Refer to F.15 

   

2201 Follow Ship Construction Hull #8 1095 DAOE or 1460 DAOE of LLTM for Hull 

#1, whichever is later  

2201 Follow Ship Construction Hull #9 1275 DAOE or 1640 DAOE of LLTM for Hull 

#4 and #5, whichever is later  

2201  Data delivery is to the Coast Guard IDE and in 

accordance with the Section J attachment 

entitled ―Construction Contract Data 

Requirements List‖ 

2202 AEL, GUCL Refer to F.10 

2203 OBRP/SRI/OSI Refer to F.11 

2204 System Stock Refer to F.12 

2205 Life Cycle Engineering 1 year 

2206 Warranty for Hull #4 1 Year following acceptance of Hull #4 

2206 Warranty for Hull #5 1 Year following acceptance of Hull #5 

2207 LLTM for Hull #10 Delivery concurrent with Hull #10 

2207 LLTM for Hull #11 Delivery concurrent with Hull #11 

2208 Insurance Spares Refer to F.15 

   

2301 Follow Ship Construction Hull #10 1095 DAOE or 1460 DAOE of LLTM for Hull 

#1, whichever is later 

2301 Follow Ship Construction Hull #11 1275 DAOE or 1640 DAOE of LLTM for Hull 

#4 and #5, whichever is later 



USCG  Offshore  Patrol  Cutter (OPC) HSCG23-12-R-OPCxxx 

The Schedule (Continued) 

Section  F  -  Deliveries or Performance 

Page F - 6  Original 

REQUIRED DELIVERY SCHEDULE 

ITEM NAME PERFORMANCE/DELIVERY PERIOD 

2301  Data delivery is to the Coast Guard IDE and in 

accordance with the Section J attachment 

entitled ―Construction Contract Data 

Requirements List‖ 

2302 AEL, GUCL Refer to F.10 

2303 OBRP/SRI/OSI Refer to F.11 

2304 System Stock Refer to F.12 

2305 Life Cycle Engineering 1 year 

2306 Warranty for Hull #6 1 Year following acceptance of Hull #6 

2306 Warranty for Hull #7 1 Year following acceptance of Hull #7 

2307 LLTM for Hull #12 Refer to F.9 

2307 LLTM for Hull #13 Refer to F.9 

2308 Insurance Spares Refer to F.15 

2309 Class Standard Equipment Refer to F.9 

   

2401 Warranty for Hull #8 1 Year following acceptance of Hull #8 

2401 Warranty for Hull #9 1 Year following acceptance of Hull #9 

   

2501 Warranty for Hull #10 1 Year following acceptance of Hull #10 

2501 Warranty for Hull #11 1 Year following acceptance of Hull #11 

   

 

Attention is directed to the Contract Award provision of the solicitation that provides that a 

written award or acceptance of offer mailed, or otherwise furnished to the successful offeror, 

results in a binding contract.  The Government will mail or otherwise furnish to the offeror an 

award or notice of award not later than the day award is dated.  Therefore, the offeror should 

compute the time available for performance beginning with the actual date of award, rather than 

the date the written notice of award is received from the Contracting Officer through the ordinary 

mails.  However, the Government will evaluate an offer that proposes delivery based on the 

Contractor's date of receipt of the contract or notice of award by adding one working day (the 

notice of award will be transmitted electronically). (The term "working day" excludes weekends 

and U.S. Federal holidays.)  If, as so computed, the offered delivery date is later than the 

required delivery date, then offer will be considered non-responsive and rejected. 
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F.7 Lead and Follow Ships 

The Contractor shall deliver the lead and follow ships to the Coast Guard for Acceptance at the 

Contractor’s construction facility, F.O.B. Origin, fully outfitted and tested in accordance with the 

provisions of this contract. 

F.8 Long Lead Time Material (all except LLTM for hulls #12 and #13) 

The Contractor shall deliver the LLTM F.O. B. Origin to the Contractor’s construction facility in 

time for LLTM’s in-yard need date. 

The long lead time equipment, material, software and commodities procured or manufactured is 

to be utilized for construction of or installation on the OPC.  The Parties agree the subject 

equipment, material, and commodities procured or manufactured shall be considered Contractor 

Furnished Equipment (CFE).  Furthermore, these items shall be covered by the Warranty clause 

of this contract.  In no event will these items be considered Government Furnished Property.  

The cost of maintenance, storage, warranty and other efforts associated with the LLTM is 

contained in the negotiated target cost of the respective ship construction CLINS.   

F.9 LLTM for  Hulls #12 and #13 and Class Standard Equipment 

The Contractor shall obtain the LLTM and the Class Standard Equipment and store in a secure 

facility for one year or until delivery instructions are provided by the Coast Guard, whichever is 

sooner.  These items will be F.O. B. Origin to the Contractor’s production facility. 

F.10 AEL, GUCL 

Delivery of these items will be in sufficient time to be part of the outfit of each ship. 

F.11 OBRP, SRI, OSI 

Orders for OBRP, SRI and OSI may be issued by the Contracting Officer in accordance with the 

procedures specified in Section H Clause entitled ―Orders.‖  Delivery of these items will be in 

sufficient time to be included in the outfit of each ship. 

F.12 SYSTEM STOCK 

Orders for System Stock may be issued by the Contracting Officer in accordance with the 

procedures specified in Section H Clause entitled ―Orders.‖  Delivery of these items will be 

F.O.B. Destination: 

HM&E:   

Commanding Officer (Code 031) 

Engineering Logistics Center 

Receiving Room, Building 86 

2401 Hawkins Point Road 
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Baltimore, MD 21226-5000 

 Electronics: 

Commanding Officer 

Engineering Logistics Center 

Warehouse Annex 

6751 Alexander Bell Drive 

Columbia, MD 21226-2102 

F.13 ICSS 

These items will be F.O.B. Destination. 

―Interim Contractor Supply Support (ICSS)‖ shall be delivered to the following location: 

Commanding Officer (Code 031) 

Engineering Logistics Center 

Receiving Room, Building 86 

2401 Hawkins Point Road 

Baltimore, MD 21226-5000 

F.14 Training Aids 

Delivery of these items will be F.O.B. Destination: 

Commanding Officer 

Attn:  TBD 

USCG Training Center Yorktown 

End of RT 238 

Yorktown, VA 23690-5000 

 

Commanding Officer 

Attn:  TBD 

USCG Training Center Petaluma 

599 Tomales Road 

Petaluma, CA 94952-5000 

F.15 Insurance Spares 

Delivery of these items will be F.O.B. Destination: 

Commanding Officer (Code 031) 

Engineering Logistics Center 

Receiving Room, Building 86 

2401 Hawkins Point Road 

Baltimore, MD 21226-5000 
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F.16 Display Models 

Display Models shall be delivered fully assembled to the following locations: 

Commandant (CG-9125)  

US Coast Guard Headquarters  

1900 Half Street, Rm: 11-1001 

Washington DC  20593-0001 

Carl McGill 

6000 Bitternut Drive 

Alexandria, VA   22310 

F.17 LAND BASED TEST FACILITY  

These items will be F.O.B. Destination. 

Commanding Officer (Code 031) 

Engineering Logistics Center 

Receiving Room, Building 86 

2401 Hawkins Point Road 

Baltimore, MD 21226-5000 

F.18 TEST AND INTEGRATION FACILITY 

These items will be F.O.B. Destination. 

Commanding Officer 

USCG Command and Control Engineering Center (C2CEN) 

Attn:  SCCS Lab 

4000 Coast Guard Blvd 

Portsmouth, VA 23703-2199  

F.19 RESERVED 

F.20 Allocated Baseline Weight Estimate (ABWE) Liquidated Damages 

a. The Contractor’s proposed Preliminary Approved Allocated Baseline Weight Estimate 

(PABWE) for the construction of the OPC will be incorporated into the contract following the 

Phase II down select decision and the exercise of the option for Detail Design.  The PABWE 

values for Full Load Condition at Delivery displacement and virtual vertical center of gravity 

(KGv) are the basis for measuring the Contractor responsibility within the meaning of this clause 

and shall establish the baseline for the Phase II Allocated Baseline Weight Estimate (ABWE). 

The agreed values reflect the baseline ship exclusive of changes. Further the parties agree that 

the Approved values include all margins in accordance with the OPC System Specification.  
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Contractor responsible Full Load Displacement @ Delivery  XXXXXX LT 

Contractor responsible KGv      xx.xx feet 

(to be filled in after Phase II downselect and Detail Design option exercise) 

b. Compliance with the Contractor developed OPC Weight Control Program Plan is a 

required element. 

c. The net weight and moment effect of every change incorporated into this contract shall be 

agreed upon and set forth in a supplemental agreement. When the purpose of a change is the 

acceptance of a Value Engineering Change Proposal (VECP) that has a favorable effect on the 

Contractor responsible weight or moment values, the weight and moment effect to be set forth in 

the supplemental agreement shall be one-half of the amount of the related savings set forth in the 

accepted VECP. 

d. One month prior to the inclining experiment, the net weight and moment of the 

Government Furnished Material/Government Furnished Equipment (GFM/GFE) since the 

ABWE, that were beyond the control of the contractor, excluding the effect of contract changes, 

shall be agreed upon and incorporated into the contract by supplemental agreement.  Weight and 

moment differences in GFM/GFE resulting from the correction of data, for which accurate 

information was available prior to the ABWE, or from the relocation of GFM/GFE at the 

discretion of the Contractor, are considered to be within the control of the Contractor. 

e. The Contractor shall be responsible for the delivery of the ship with a Full Load 

Condition displacement and KGv of no more than the agreed values specified in the baseline 

plus the values agreed upon for ECPs and agreed weight and moment values for GFM/GFE 

beyond his control.  The Contractor shall also be responsible for delivery of the ship with a trim 

and list within the tolerances specified in the OPC System Specification.  The Contractor, 

however, will not be responsible for the net total adverse effect on trim or list caused by contract 

changes and differences to GFM/GFE beyond his control.  Contractor responsibility shall be 

determined based on the Coast Guard approved Inclining Experiment Test Data and Test Report 

[097-04-1361] and CG approved Accepted Ship Report [096-03-1354].  

f. If after the ABWE values have been established the Contractor proposes contract changes 

solely for the purpose of meeting the agreed values of displacement, KG, trim, or list required by 

this contract, and if the Contracting Officer approves, the changes shall be non-reimbursable and 

implemented with no increase in the  period of performance of this contract.  

g. Liquidated Damages Relating to Weight and Moment. The parties agree that this contract 

has been specifically structured in conjunction with, and is not independent of, the following 

liquidated damages provision.  The parties further agree that the potential remedy of a 

termination for default of the Contractor for failure to conduct its activities pursuant to this 

contract in a manner so as to achieve the ABWE values as set forth in this agreement, does not 

afford a complete or adequate remedy to the Government.  The parties also recognize and agree 

that it is virtually impossible and completely impracticable to establish the actual damages which 

would be suffered by the Government for the failure of the Contractor to deliver the vessel(s) 
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within the agreed values.  Therefore, in recognition of the above (for each hull delivered under 

this contract), the parties hereto have specifically agreed to and established the following 

schedule of liquidated damages as a reasonable forecast of the damages which would arise in the 

event that any OPC Class ship is not delivered in compliance with the required weight and/or KG 

values, as determined by paragraphs (a) thru (f): 

(1)  Weight - Full Load Condition: For each ten long ton increment in excess of the 

agreed value for Full Load Condition Displacement at Delivery set forth in paragraphs (a) thru 

(f) of this clause, the Contractor shall pay to the Government $500,000; up to a maximum of 

$10,000,000. 

(2)  KGv - Full Load Condition: For each one-tenth foot increment in excess of the 

agreed value for Full Load Condition KGv at Delivery set forth in paragraphs (a) thru (f) of this 

clause, the Contractor shall pay to the Government $1,250,000; up to a maximum of 

$10,000,000. 

h. List and trim requirements are set forth in the OPC System Specification. 


